











termination date, and 2) A cost proposal specifically addressing the termination
seftlement costs only.

2. The consultant's final revised cost proposal and termination settlement shall reflect
any work that is not covered by the executed original contract or executed contract
amendment(s) and should reflect the reduced level of effort resuiting from the
early termination, if applicable.

3. Project-related documents shall be described, listed and identified as part of the
final revised cost proposal. Project related documents shall include all
documentation that are incomplete and final form and which have been accepted
as complete by the City of Sacramento, or documents in draft and/or incomplete
form for those deliverables which are in progress by the consuitant and have not
been accepted as complete.

A Consultant's Reports Under Early Termination

Upon nofice of early termination constltant shall provide all project related
correspondence required as part of the Consultant's scope of services. All
documents must be received and accepted before the seftlement costs
involce is paid.

B. invoice Submittal Under Early Termination

Separate final invoices for project-related costs and termination setlement
cost shalf be submitted no later than thirty (30) calendar days after the date
acceptance of the final cost proposal by the Contract Manager. Invoices
shall be submitted in accordance with Exhibit B.

C. Expenses Payable Under Early Termination

The invoice for fermination settiement cost shall contain the following, to the
extent they are applicable. Lease termination cost for equipment and
facilities approved under the terms of the contract: equipment salvage costs
for equipment vajued over $500: rental cost for unexpired leases, less than
the residual value of the lease; cost of alterations and reasonable
restorations required by the lease, settlement expenses, e.g., accounting,
legal, clerical, storage, transportation, protection, and disposition of property
acquired or produced under the contract; indirect cost, such as payroll
taxes, fringe benefit, occupancy costs, immediate supervision related to
wages and salaries, incurred as setllement costs.

B, Termination issues for Subconsultants, Materialmen, Etc.

The consultant shall notify any subconsultant and service vendor providing
service under this contract of the early termination date of this contract.
Failure to noiify any subcontractor and service vendor shall result in the
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consultant being liable for the termination cost incurred by any
subcontractor and service or supply vendor for work performed under this
contract except those specifically agreed to in the termination nofice to the
consuftant.

Cost Principals Under Early Termination

Termination settiement expenses reimbursed in accordance with CFR 48,
Federal Acquisitions Regulations System, Chapter 1, Part 31. Subpart
313205-42 (¢) dealing with the Initial Costs are not applicable to
architectural and engineering contract ferminations.

Adjustment of Fixed Fee Under Early Termination

The fixed fee will be adiusted as determined by the Contract Manager in
accordance with the guidelines Established in CFR 48 Chapter 1, Section
49.305-1.

Disputes Under Early Termination Conditions

Disputes under early termination conditions shall be resolved in accordance
with the City's dispute resolution process.

{NAME OF SUBCONSULTANT(s)):

1.

(Rev. 19/14/499)

The proposed hourly rate shall be adjusted to reflect the actual hourly rates of
individual(s) who will be working on the project.

The contractor shall adjust the proposed indirect rate fo the audited provisional

parcent.

The Other Direct Costs for vehicles shall be changed to reflect the audited rate of

per month,
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EXHIBIT G
SPECIAL PROVISIONS (ENGINEERING DESIGN)

Record Retention

The Consultant agrees to keep proper books of records and account in which
complete and correct entiies will be made of payroll costs, travel, subsistence
and field expenses. Said books shail, at all times, be available for at least three
(3) years after final payment for reasonable examination by the City.

Accuracy and Completeness

The Consultant has fofal responsibility for the accuracy and completeness of
the investigations, calculations, reports, plans and related designs,
specifications, and estimates prepared for the Project and shall check all such
material accordingly. The plans will be reviewed by City for conformity with
Project objectives and compliance with City Standards. Reviews by City do
NOT include the detailed review or checking of major design components and
related details or the accuracy with which such designs are depicted on the
plans. The responsibility for accuracy and completeness of such items remains
solely with the Consultant.  Specifically included is the Consultant's
responsibility fo comply with ali requirements of the Americans with Disabilities
Act.

The Consuliant shall provide an independent analysis of all structural
computations and plans submitted to the City. The independent analysis shall
be performed by an engineer licensed in the appropriate discipline. The
signature of the checker shall appear on all plan sheets.

In the event that the items requiring interpretation in the drawings or
specifications are discovered during the bidding period, said items shall be
analyzed by the Consultant for decision by City as fo the proper procedure to
be followed. Corrective action taken will either be in the form of an addendum
prepared by the Consultant and issued by City, or by a covering change order
after the award of the construction contract.

During construction, the Consultant shall furnish all necessary additional
drawings for supplementing, clarifying, and/or correcting purposes and for
change orders resulting from errors and omissions of the Consultant. Such
drawings shall be requested in writing from the Consuitant by City and shall be
furnished at no additional cost to City. The original tracing(s) of the drawings
and contract wording for change orders shall be submitted to City for
duplication and distribution.
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3. Professional Seal

The title sheet for specifications and reports, and each sheet of plans, shall
bear the professional seal, cerfificate number, registration classification,
expiration date of the certificate, and signature of the professional engineer
responsible for their preparation. The signature and registration number of the
checker shall also appear on all sheets.

4. Sole Source Materials or Equipment

The Consultant or its subcontractors shall not incorporate in the design any
materials or equipment of single or sole source origin without prior written
approval of the City.

5. Documentation

The Consultant shall document the results of all work to the satisfaction of the
City. This may include, but not be fimited to, preparation of progress and final
repotts, caleulations, plans, specifications, estimates and construction records.

8. Ownership of Documents

Tracings, plans, specifications, maps, as-built plans, and all other documents
prepared or obtained under this Agreement shall be delivered to and become
the property of the City. The basic survey notes and skeiches, charts,
computations and other data prepared under this Agreement shall be made
available upon request to the City without restriction or limitation on their use.

7. Copyrights

The Consultant shall not have copyrights of reports or products of this
Agreement.

8. Changes in Work

The City reserves the right to change the Scope of Work as necessary to
complete the project. In the event that such a change would materially change
the amount or character of the work reasonably considered necessary to
perform under the original scope of this Agreement, a contract adjustment shall
be negotiated based upon the estimated number of hours the revised or added
task would consume based upon the unit rates as shown in Exhibit "B.”
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9. Construction Plans and Specifications

All construction plans prepared in accordance with this Agreement shall be ink
on mylar drawings.

All construction specifications prepared in accordance with this Agreement shall
be submitted in final form to the City on 3.5" - diskette using “Word 6.0/85" or
higher software in addition fo the required paper copies.
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Chris Wright

Senior Scientist

Email: chris.wright@erm.com

Environmental
Resources
Management

2525 Natomas Park Drive,
Suite 350

Sacramento, CA 95833
(916) 924-9378 (phone})
{916) 9209378 (fax)
(916) 416-3984 (cell)

ERM.

JAMES C. FEA
Director of Rail Services

el {909) 931:9331
* Fax (909) 9310081

Cell (918) 606-0534
Hea@caltrop.com

William §. Ziebron
Senior Vice President
Califarnia State Director

1200 2nd Street

Sacramento, California 95814
Phane: 916.325.4800

Fax: 916.563.3244

Cell: 916.761.2358
wsziebron@pbsj.com

An efiployes-owned company
phsf.com

Converse Consultants
Geotachnical Enginearing
Environmental & Groundwater Sclence
inspection & Tesling Sarvicas

Senlor Vice President

4840 Mill Strest, Suite §
Reno, NV 895082

TEL: (775) B56-3B33
FAX: (7T75)BS6-3513

Dean R. Stanphill, PE, GE, REA

4708 Roseville Road, Suite 114
North Highiands, CA 95660
TEL: {916} 331-5444

FAX: (916) 331-8444

dstanphill@converseconsultants.com
hitp: /www.conversaconsultants.com

Nicole Quinonez
nicole@lucyco.com

0:916-491-3161
C: 916-600-8533

_Public Relations &
Community Cutreach

Janet Staples
Field Representative

Carpenters Local Union 46

4421 Pell Drive
Suite A
Sacramento. CA 95838 e«

Cell: (916) 417-7946
Tel: (916) 614-7901
Fax: {916) 614:-7915

Sy L

Wallacel(uhl

A S B OCI ATES NG

W

CoRPORATE OFFICE

325| Beacon Boufevard, Suite 300
West Sacramento, CA 95691
916.372.1434
Tax 916.372.2565

Cristina Feraren
Office Manager

EPC Consultants, Inc.

Tel: (415) 675-7580
Fax: (415) 675-7586
Mobile: (650) 703-5586

www.epceonsultants.com

655 Davis Street
San Francisco, CA 94111
cristina@epcconsuitants.com

BV eavcr-wiLLiaus EnciNEERING GROUP
.- “ Engineering/Surveying/Land Planning -

Entitlement Processing/GPS Serwces
6020 Rutland Drive, Sulte 19

Carmichael, California 95608

KENT H, BAKER
Principal
RCE 26487 Cal.

(916) 331-4336 Ext. 23 PCE 4833 Nev.

(816} 331-4430 FAX
kbaker@bwengineers.com

Roebbelen

Terence J. Street
President

phone: 916.939.4000

ceff: 916.849.4134

fax: 9169337162

email: terrys@roebbelen.com

1241 Hawks Flight Court
El Dorado Hills, GA 95762

» Roetibelen Management, inc.

* Roebbelon Contracting, Inc. CA License #734124

= Roebbelon Conlracting, Inc. NV License #0066512

- Roghbelen Constuction Management Sendces, Inc, License #808764

MARK THOMAS & COMPANRY, INC.

Albert De teon, PLS
Survey Manager

www.markthamas.com
adeleon@markthomas.com

Tel: [916) 381.9100  fax: [916) 3819180
7300 Folsom Boulevard. Suita 203 Sneramants 74 0RQ94

Sean Finn
Principat
FOT-148-4500 office

FO7-561-0296 fax
FOT-688-4052 cell

& Associates
701 East M Strest, Benicia, CA 24810

www.FB-inc.com * afinn@F3-inc.com

South Bay Foundry, Inc.

Jacque Serrano
Sales

TEL {208) 367-1940 « CELL {(209) 683-8960 » Fax (209) 367-1946
42 North Cluff Avenue « Lodi, CA 95240-3117

jacque @ southbayfoundry.com » www.southbayfoundry.com

Harris & Associates.

Shaping the Future, One Project at a Time s

Ms. Gerry Yoes

. p:925.827.4900, ext. 1205
Business Development - Northern Region

€ 925.768.5709
f: 925.827.4082
gyoes@harris-assoc.com
harris-assoc.com

w Pass Road, Suite 500, Concord, CA 94520

! ARCADIS

T
infrastructure, enpvironment, busidings

www.arcadis-us.com

RAFAEL MARTIN
PMCM Division

950 Glenn Drive

Folsom, CA 95630

Tel 916.985.2079 fax 916,985.2093
Celf 916.705.8904
rafael.martin@arcadis-us.com

_. TECHN&CAL STUD!ES INC

s Sie!e of Ccul:fomlu Cerhf;ed SBIDBE/MBE F:rm

 MAQSOOD ALI, MS, PE
.' Ay Prmcnpcl Engmeer :
A_rchltecis + Engmeers' + Generul Contructor

2696 Secreach QOwl Woy, Sacramenfo, CA 95834
200 qu {866) 705: 4778

Ph (9'{6) 4

180 9001:2000 Certified

y VVWallace Kuhl

& A8 8 0CO81ATES N

CORPORATE QOFFICE

325¢ Beacon Boutevard, Suite 300
Woest Sacrarmento, CA 95694
916.372.1434

fax 916.372.2565

Tim Murchison
Vice President
Branch Manager

GRS Corporation

Crown Corporate Center

2870 Gateway Oaus Drive, Suite 150
Sacramento, CA 95833

Tel: 916.679.2000

Direct: 914.679.2004

Cellular: 816.799.1579

Fax: 916.679.2300
tim_murchison@urscorp.com

FUGRO ONSHORE GEOTECHNICS

Fugro West, Inc.
1009 Enterprise Way, Suite 350
Roseville, California 95678

Phone @ 916-773-2600
Cell 1 916-416-4866
Fax 1 916-782-4846
E-Mait dmarlow@fugro.com DUSTON MARLOW, P.G, C.EG.
Internet  : www.fugrowest.com associate geologlst

Birs. FrReEYMOND

bEeymond@concreteservicessac.com

p.916.388.9179
c. 916,997 6878
f. 916.385.9108
www, concretesernvicessac.com

15 Business Park Way
Suite 104
Sacramento, CA 95828





